
























































































































































































































































































Preliminary Traffic Assessment of Indian Gaming Projects in the San Diego Region

Prepared by: County of San Diego - DPWES-5

ESTIMATES

The total miles of impacted County-maintained arterials is 56.47 miles.  The total miles impacted
State highways is 17.29 miles.  Based upon an average length of impacted segment and an
average improvement cost per lane mile factor, estimates of improvement costs were made.
These estimates are very preliminary and are based upon average costs and general assumptions.
Actual costs for each improvement project will vary based upon environmental constraints,
mitigation measures, engineering features, right-of way acquisitions, and other factors.  The
estimated total cost to construct improvements to County-maintained arterial is $ 167,958,000.
The estimated total cost to construct improvements to the State highways is $ 302,100,000.  A
breakdown of the costs attributable to each reservation is provided in the following table:

INDIAN GAMING ROAD IMPROVEMENT COST SUMMARY TABLE

CASINO COUNTY ARTERIAL
COSTS

STATE HIGHWAY
COSTS

COMBINED COSTS

BARONA $ 69,444,000 $ 13,400,000 $ 82,844,000

JAMUL $ 25,776,000 $ 200,900,000 $ 226,676,000

PALA $ 76,726,000
$ 5,644,000

$ 5,644,000
$ 76,726,000

$ 82,370,000

RINCON $ 2,946,000
$ 24,185,000

$ 24,185,000
$ 2,946,000

$ 27,131,000

SAN PASQUAL $ 8,129,000
$ 35,259,000

$ 35,259,000
$ 8,129,000

$ 43,387,000

SYCUAN $ 3,564,000 - 0 - $ 3,564,000

VIEJAS $ 4,086,000 - 0 - $ 4,086,000

ALL ABOVE
PROJECTS

$167,958,000 $302,100,000 $470,058,000










































































































































